STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: mw NOY
08-388524
BID AMOUNT:
$3,176,419.00
BID OPENING DATE: |
11/7/2018 )
BIDDER'S NAME:
SEMA Construction
DBE GOAL FROM CONTRACT %:
18%
DBE PRIME CONTRACTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTORS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTORS (DBE & NON-DBE)
N/A 10 S 1,372,100.00
“NAME OF DBES
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
WORK CATEGORY
ITE:'IIII)\IO SERVICES TO BE SUBCONTRACTED OR et opened. Include Caltrans' certification no., DBE AM(L;‘)JNT
; MATERIALS TO BE PROVICED® address, and phone number. Show 2nd and
or)
Treated wod waste, delineators, guard rail AEFonpe =Saias
19,47,55,57,58,59,61 'st o e €8391, C8201, C8320 727 N. Glendora Ave. La Puente, CA.91744- | § 167,955.00
gt 626.333.0727
Alluvion - 42030
20 Contractor supplied biologist CB8713, C8792, CB793 1151 Harbor Bay Pkwy. Ste 206A. Alameda, CA.| $ 77,600.00
94502 - 925.989.7900
APPIAN - 38334
1 Lead Compliance Plan (Partial) Dirt 8851 5780 Olinda Rd. El Sobrante, CA. 94803 - $ 1,900.00
510.375.1927
Austin Enterprise - 13602
32,33,34,35 Sawcut (Partial), Joint sealing 9905, C4040, C5190 13421 Snow Rd. Bakersfield, CA. 93314 - S 20,834.00
661.589.1001
LA Steel - 42683
31,32,33,60 Bar reinforcing steel (Partial) c5201 1760 California Ave. Corona, CA. 92881 - S 171,750.00
951#3&2013 Lo,
Maneri Traffic Control - 38078
6,8,9,19,49,50,51,52, , TC, CAS M ! ® i igns, .
S0 o AR RS T:::ﬂas: :::f’ ?°ad5'de e €9907, €1200, 1201 47423 Rainbow Cnyn Rd. Temecula, CA. 92592 | § 242,350.00
e 951.695.5104
oW @ Trms DeIng claimed Tor credit, regaraless of ter. Che written confirmation from each DBE
shown stating that it will be participating in the contract to perform the specific work show for the specific
amount agreed to.
Total Claimed
Participation SEE NEXT PAGE

The names of the 1st tier DBE subcontractor and items of work must be consistent with the

subcontractor list (Pub Cont Codes § 4100 et seq.)

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

%I 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

*Use work category codes from the California Unified Certification Program database.

The bidder acknowledges that if is committed to use the
DBEs show on this form to meet the contract goal (49 CFR
26.53).

Signaturg_of Bidder
11/8/2018 303.627.2600
Date (Area Code) Tel No.
Eric Stepien
Person to Contact (Please Type or Print)

ADA NOTICE

Contract No. 08-388524

3

For individuals with sensory disabilities, this focument is available in alternate formats. For information, call (916) 445-1233.
TTY 711. or write to Records and Forms Management, 1120 N Street. M5-89, Sacramento, CA. 95814



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-DE-0102.10D (REV 12/2014)

CONTRACT NO:
08-388524
BID AMOUNT:
$3,176,419.00
BID OPENING DATE:
11/7/2018
BIDDER'S NAME:
SEMA Construction
DBE GOAL FROM CONTRACT %:
18%
DBE PRIME CONTRACTOR CERTIFICATION TOTAL NUMBER OF ALL SUBCONTRACTORS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTORS (DBE & NON-DBE)
N/A 10 S 1,372,100.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
WORK CATEGORY AMOUNT
P SERVICES TO BE SUBCONTRACTED OR 3 opened. Include Caltrans' certification no., DBE
ITEM NO. . CODES ($)
MATERIALS TO BE PROVICED address, and phone number. Show 2nd and
I or)
Ruppert - 32785
60 Concrete barrier formliner - Supplier 60% C0698 12405 Gold Flake Ct. Rancha Cordova, CA. | $ 9,174.00

95741 - 925.229.5577

SHow all DBE Tirme Bemg claimed for credt, regardless of ter. Attache wiitten confirmanton rom each DBE
shown stating that it will be participating in the contract to perform the specific work show for the specific
amount agreed to.

The names of the 1st tier DBE subcontractor and items of work must be consistent with the
subcontractor list (Pub Cont Codes § 4100 et seq.)

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

%if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

*Use work category codes from the California Unified Certification Program database.

$ 691,563.00

Total Claimed

Participation 21.77%

The bidder ach ledges that if is c itted to use the

DBEs show on this form to meet the contract goal (49 CFR
26.53).

Signature of}mge}'"'/
11/8/2018 303.627.2600
Date (Area Code) Tel No.
Eric Stepien
Person to Contact (Please Type or Print)

ADA NOTICE

For individuals with sensory disabilities, this focument is available in alternate formats. For information, call (916) 445-1233.

TTY 711. or write to Records and Forms Management, 1120 N Street. M5-89, Sacramento, CA. 95814

Contract No. 08-388524
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-0E-0102.13 (NEW 05/2015)

W

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of represeatative of budder or prme contractor:

Eric Steplen
Date:
11/7/2018
Bid ltem number lem of work and description of services to be subconiracted o materials 1o be provided' Amount ($)
) BARRIER [TYPE 742 MODNPARTIAL) - FORMUNER 60% ¢ AR )
4 100% of an ltem is not 10 be performed or furished by the DBE, describe the exact portion of Tots! $ 9,174.00
the item to be performed or furnished.

|As an authorized representative of 8 certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown

above regarding the contract shown sbove I the bidder is awarded the contract, my

will enter into a contractual agreement with the bidder or prime contractor

perform
type and dollar amount of work shown on the DBE commitment form

under penalty of perjury that the foregoing is true and correct

mdbﬂﬁmm
Printed name of O8E's authorized representative

Manadec—

Title of DBE's authorized representative:

\W-%— &
Date

ADA Notice For individusty with sensory disabistis, this document is available in dernate formats. For shamats format information, contact the Forms Managemaent Und at {916] 445
MMMU-ﬂn-nﬂdhmu&lhﬂmuw

Contract No. 08-388524



To: estimator SEMA Construction Page 3 of 3 2018-11-06 22:32:32 (GMT) 19252692861 From: Karen Wonnenberg

i

Rupert T
P Date Bid Date Quote #
Construction Supply 11/6/2018 11/712018 18251

3941 Park Drive, Suite 20-487

El Dorado HI]IS, CA 95762-4549 UDBE Certified, #CT-032785
(925) 229-5577 CA SBE Certified #1792892
Rupertsupply.com DIR #1000008293

Project Name: 08-388524

Location: San Bemardino County

Description Qty Unit | Unit Price Total

BID ITEM 35 JOINT SEAL (MR 1") 101 LF 24 (EA 35.00 1.320.00T
Wabo Silicone Seal Type A, (sold in full cases of 12 ea, 50.72 oz cartridge kits)
CA Approved

m
>

Mixing Nozzles & 4|EA 18.00 72.00T
Estimated Freight Charge to jobsite / l; 200.00 200.00

BARRIER FORMLINER SHEET 94 20| EA 764.50|  15.290.00T

Barrier Formliner 5
28" x 120" Panels bonded to 3/4* plywood bo% =441,
(priced per panel)

Freight not included

k2
W
%)
oy
[
o
32
n
oo
v

ARTWORKISETUP to create molds 1|{LS
price to make both smooth and textured
(sheet 94 of plans)

Terms and Conditions of Quote: 0.00 0.00
Material price is subject to market conditions. Price good for 30 days. ltems included in
quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party
inspections, liquidated damages, retention, field service. Rupert Construction Supply
will supply materials as required in contract plans and specifications. Rupert Supply in
not responsible for design, engineering or installation. Liability: Limited to the cost of
our product, we will not be responsible for additional charges. Due to the instability in
the raw materials markets, our quotation is subject to change without notice. Pricing
should be verified before placing a purchase order. If this project is subject to
compensation due to escalation of the raw materials pricing, Rupert Supply reserves
the right to make claim at the time of shipment. Contractor must verify field dimensions.
Actual quantities are the responsibility of the contractor,

*Lead times are based on the date purchase order is received*”

**Estimated freight costs are NOT included in the above unit prices unless otherwise
stated. If actual freight costs exceed the estimate, additional freight will be charged.
Piles, and all other materials that require paint, will be billed at the time they are
shipped to the coaters. Cost for Coating will be billed upon completion and shipment to
the job site

Payment terms: Net 30, finance charges will be assessed on past due accounts.
SALES TAX NOT INCLUDED

Ellen Meaden Subtotal $19,467.00

ellenfrupertsupply.com ) $1.334 56

e p e Sales Tax (8.0%) 3345
Total $20,801.56




Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
DBA Name: Rupert

Firm ID
DBA Name
Firm Name
Address
Linel
Address
Line2

City

State

Zip Codel
Zip Code2
Mailing
Address
Linel
Mailing
Address
Line2
Mailing City

Mailing State

Mailing Zip
Codel
Mailing Zip
Code2
Certification
Type

EMail

32785
RUPERT CONSTRUCTION SUPPLY, LP
RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT.

RANCHO CORDOVA
CA
95741

3941 PARK DR., STE. 20-487

EL DORADO HILLS
CA

95762
4549

DBE
karen@rupertsupply.com

Contact NameKAREN WONNENBERG

Area Code
Phone
Number
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

925
229-5577

916

673-9737

Wed Nov 07 15:23:13 PST 2018



Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 423990; 444190;
ACDBE

NAICS

C0900 BRIDGE DECK MATERIALS SUPPLIERS; C0670 PIPE SUPPLIER; C0698

Work Codes BUILDING MATERIAL SUPPLIER; C0653 STEEL SOLDIER PILES; C0654
TIMBER LAGGING; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Al R )

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)
P s
Contract No.:
08-388524
Name of DBE Business: i S e T = ¥ i E
_California Grinding Specialties, INC. GBA: Austih Esierprisa
Name of OBE Repr ey f i 3 ik
At /‘ mnney”
DBE Cectification Number: T :
13602
Name of Bidder:
SEMA Construction
Name of prime cantractor If diferent from the bidder;
Name of representative of bidder or prime contractor;
Erlc Steplen
Date::
11/7/2018
Bid item number tiem of work and description of services to be subcontracted or materials to be provided® Amount {$)
34 CLEAN EXPANSION JOINT _ 3 i) $ 1,131.00
35 JOINT SEAL{MR 1) i 5 § 14,847.00
32 [STRUCTURALAPPAOACH SidB (RARTIAY)- DEMOSAWEUT TR R D, 1 i 106500
33 [stRUCTLRAL APPROACH SLAR (PARTIAL)- DEMD SAWCUT . © nau § $ 3,781.00
' 100% of an item s not to be performed or furnished by the DBE, describe the exact portion of — $ 20,834.00

the item 10 be performed or furnished,

an suthorlzed representative of a certified disadvantaged business enterprise, |

rm that my business was contacted by the bidder or prime contractar shown
bovg regarding the contract shown abiove. If the bidder Is awarded the contract, my
will enter into a contractual agreement with the bidder or prime contractar

of perjury that the folmgoing Is true and correct.

For individualy with sensary disabeities, this d e avedabia o

N 1 For o Ink

ADA NOYICE 1355 11y 701,61 writeto raconds and Formu Mansgament 110N Strest, ME-89, Sacramanta, CASSHLA,

Contract No. 08-388524
2

cantnet the Forms Managemant Unit at (916) 443+



AUSTIN ENT PAGE B2/84

11/86/2018 11:16 6615899384 .

v

AUSTIN ENTERPRISE

License #764893 . e

P. O. Box 81926 /\7/-\//

Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
| DIR #1000001896

BID PROPOSAL

Contract: CDOT # 08-388524 Addendum # 2 poted
Rt 330, San Bernardino Cty :

Bid Date: November 7, 2017

BID ITEM # 31 / Structural Concrete, Barrier Slab (portion);
126 cy Saw cut for removal only

1,900 1f+- 12” deep PCC saw cit and vacuum sluny.............. $8.92/If.......... $16,948.00
BID ITEM # 32/ Structural Concrete Approach Slab (Type R) (portion):

12 cy Saw cut for removal only

180 1f+- 12" deep PCC saw cut and vacuum 1 A Y SR $1,605.60 v/
BID ITEM # 33 / Structural Concrete Approach Slab (Tvpe R Mod) portion): |
29cy Saw cut for removal only Y
425 If~ 12" deep PCC saw cut and vacuum slurey.................. $8.92/1f..............83,791.00

Conditious for above items:

Contractor to provide traffic control as needed.

Contractor to provide layout and clear access to work area,

Contractor to provide access to water and approved slurry disposal site,

Three weeks written notice required for scheduling of manpower and equipment.
" Two move ins included. Additionat moves at $1 .500.00 each.

A copy of this quotation to be used as an attachment in force in subcontract.

DU B W~

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise



11/86/2018

Contract: CDOT # (08-388524

11:16 66158993084 AUSTIN ENT

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896
BID PROPOSAL

Rt 330, San Bernardino Cty

Bid Date: November 7, 2017

BID ITEM # 34 / Clean Expansion Joint (portion);

291f Clean expansion joint................................____ $39.00/1f.....

BID ITEM # 35 / Joint Seal (MR 1”)(portion);

101 If Widen, prep, furnish and install Sealant. ... f i $147.00/If.....

DO NOT SPLIT BID ITEMS FOTAL. ., isens

Conditions for above items:

e

Contractor to provide traffic control as needed. 3 shifts required
Contractor to provide layout and clear access to work area.

Contractor to provide access to water and approved slurry disposal site.
Three weeks written notice required for acquisition of materials.

One move in included. Additional moves at $2,500.00 each.

A copy of this quotation to be used as an attachment in force in subcontract,

Note *- Union Signatory,

Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise

PAGE B3/84

Addendum # 2 noted



11/86/26818 11:16 6615899984 AUSTIN ENT

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 08-388524 Addendum # 2 noted
Rt 330, San Bemardino Cty

Bid Date: November 7,2017

el or "“"1
BID ITEM # 37 / Carbon Fiber Reinforced Polymer Strips (portion); -~ = it
11,760 If Saw cut and vacuum slot for installation only............. $5.87/If...........$69,031.20

Note: Contractor to furnish and install carbon fiber strips,

Conditions for above items:

Contractor to provide traffic control as needed.

Contractor to provide layout and clear access to work area.

Contractor to provide access to water and approved slurry disposal site.

Three weeks written notice required for scheduling of manpower and equipment.
Two move ins included. Additional moves at $1,500.00 each,

A copy of this quotation to be used as an attachment in force in subcontract,

S

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding ‘

California Grinding Specialties / DBA: Austin Enterprise

PAGE _B4/84



Back To Query Form

Search Returned 1 Records Wed Nov 07 14:23:12 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 013602

Firm ID 13602

DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Firm Name

Address

Linel

Address

Line2

City BAKERSFIELD
State CA

Zip Codel 93314

Zip Code2

Mailing

Address PO BOX 81926
Linel

Mailing

Address

Line2

Mailing City BAKERSFIELD
Mailing State CA

Mailing Zip

Codel 93380

Mailing Zip

Code2

Certification DBE

Type

EMail paustin@austin-enterprise.com
Contact NamePATTI AUSTIN
Area Code 661

Phone

Numubér 589-1001
Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone
Nher 589-9509

13421 SNOW ROAD

661



Agency Name CITY OF LOS ANGELES

Counties
Districts

00;
00;

DBE NAICS 238110; 532412;

ACDBE
NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901
ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE
DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND
CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC
STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201
GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL &
BOND:; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS;
C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT &
SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100
CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301
CONCRETE CURB & SIDEWALK - MISC;

A General Engineering Contractor; D06 Concrete Related Services;

¥
HISPANIC
DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:
08-388524

fame of DBE Business
APPIAN UDBE SWPPPS

Name of DBE Representative

Thomas Koprek ..

DBE Cersification Number
38334

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder

Name of representative of bidder or pr me contractor

Eric Stepien
Date:
11/7/2018
Bid item number l ftem of wark and description of services 1o be subcontracted or materials to be provided® Amount (5}
1 |Leao compLiance PLAN [PARTIAL) s 1,800.00
YIf 100% of an item Is not 1o be performed or furnished by the DBE, describe the exact p of el $ 1,900.00

the item to be performed or furnished.

, |As an authorited representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shawn above. If the bidder is awarded the contract, my
business will enter into 3 contractual agreement with the bidder or pnme coatractor
Lo perform

the type and dollar amount of work shown on the DBE commitment form.

| centify under penalty of perjury that the foregoing Is true and correct

T e

Signature of DSE's authorized represemative:
Thomas Koprek

Printed name of DBE's authorized representative.
Manager

Title of OBE's authorized representative:

7/ Ze/'¥

[pate

ADA Notice For individuals with sensory disabilities, this d I

itable In ah

For ah forma inf

contact the Formi Managemant Unit a1 (916) 445-

1233, TTY 711, o write 10 records and Forms Managemant, 1120 N Streat, MS-89, Sacramaento, CA 95814,

Contract No. 08-388524

2



11/02/2018 15:02 Page 1/1

APPIAN UDBE SWPPP
Storm Water Pollution Prevention Plans W

Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Email: tomkoprek@appianswppp.com

Friday, November 2, 2018
ATTN: Estimator

RE: Contract: Caltrans — 08-388524

Replace bridge rails and approach rails.

Bid Date: November 7, 2018

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

Item # g""' Items bid individually Bid Price
ode
1 070030 | Lead Compliance Plan* $1,900.00
14 130200 | Prepare Water Pollution Control Program (WPCP) $750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

- /4\79-e/l'\

Thomas Koprek
Estimator
(510) 854-9402



Back To Query Form

Search Returned 1 Records Wed Nov 07 14:15:42 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 38334

Firm ID 38334

DBA Name APPIAN UDBE SWPPPS
Firm Name

Address

Linel

Address

Line2

City EL SOBRANTE
State CA

Zip Codel 94803

Zip Code2

Mailing

Address

Linel

Mailing

Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail tomkoprek@yahoo.com
Contact NameNICOLE KOPREK
Area Code 510

Phone

Nalbilicr 375-1927
Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone
Nubahoxr 222-0972

5780 OLINDA ROAD

510



Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01;07; 21; 38; 41; 48;

Districts 04;
DBE NAICS 541620;
ACDBE
NAICS
C8851 Lead Compliance; C8852 SWPPP Planning; C8794 Environmental - Water
Work Codes :
Quality;
Licenses
Trucks
Gender F

Ethnicity BLACK
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:

08-388524

Name of DBE Business
LA STEEEL

Name of DBE Representative
Pamela Lee Albright

DBE Certification Number
42683

Name of Bidder:
SEMA Construction

Name of prime contractor If different from the bidder:

Name of representative of bidder or prime contractor:

Eric Stepien
Date
11/7/2018
Bid item number Item of work and description of services to be subcontracted or materials to be pravided' Amaount ($)
n STRUCTURAL CONCRETE, BARRIER SLAB {PARTIAL} - REINFORCING STEEL 5 44,860.00
12 IS'IRUCTUML APPROACH SLAB (PARTIAL) - REINFORCING STEEL 1 7,530.00
33 |smucrummnmcum (PARTIAL) - REINFORCING STEEL $ 9,860.00
60 | CONCRETE BARRIER (TYPE 742 MOD) $ 109,500.00
"if 100% of an Item is nat to be performed or furnished by the DBE, describe the exact portion of xon $ 171,750.00

the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
labove regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dollar amount of work shown on the DBE commitment farm

|1 centify under penalty of perjury that the foregoing is true and correct

|Signatur# of DBE's authorized representative.

Jacob Goss
Printed name of DBE's authorized representative:

Hﬂﬂa of DBE's authorized representative:

11/07/2018
Date:

ADA Notice (3i3 Ssih aemy

this d

s available in

formats For altarnate format information, contact the Forms Management Unit at (518) 445-

1, or write to records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814

Contract No.
2

08-388524



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013

Fax: 951-340-2712

Contractor's License #998917

EIN # 47-3081534

DIR # 1000012901

LA S T EEL DBE/SBE/MB/WBE Certified

a5 E RV C E 5§ =

BID/OFFER
CONTRACTOR: Bidding Contractors BID DATE: 11-7-2018
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECT NAME: 08-388524 Replace bridge rails & approach rails ESTIMATE #: [E18-034

LOCATION: San Bernardino County

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Standard Specifications dated 2015 Addendum: # 1,2(11-2-2018)
Plans/Drawings: 0812000124 Architect/Engineer: Caltrans
PRICING CONDITIONS:

« Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the

right to revise this quotation.

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

e LA Steel Services’ price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



SCOPE OF WORKI/PRICE

BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
31(F)  [STRUCT CONC (BARRIER SLAB) 126[CY $ 356.03 | $  44,860.00
32 STRUCT CONC (APPROACH TYPE R) 12{cy $ 627.50 | $  7,530.00
33 STRUCT CONC (ARRROACH TYPE R MOD) 19|CY $ 518.95 |$  9,860.00
60(F) _ |CONC BARRIER (TYPE 742 MOD) 1,438|LF $ 76.15 | $ 109,500.00
TOTAL| $ 171,750.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require.
Contractor to provide a minimum of 12 hours of actual hook time. (Hook time is the amount of time that the hoisting
hook is actively supporting any reinforcing steel.)

LA Steel Services, Inc. to provide basic rigging which includes that which is suitable for general hoisting purposes such as

unloading of deliveries, hoisting bundles to bridge deck, etc. Any and all other rigging beyond this to be provided by
Contractor.

SPECIAL NOTES:

1. Payment and Performance Bonds excluded.
2. Night work is excluded except by additive quote.

SCOPE OF WORK EXCLUSIONS

—

All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

As-Built Drawings (Shop Drawings).
Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts
(anchor & misc.), and inserts.

Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or
reinforcing steel on the ground/stored (per latest OSHA Standards).

Cost of pour watchman.

All permits and licenses, other than city/county business licenses and State Contractor’s license, required for the work.

Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond
dowels.

9. Drilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds.

11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel

12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of

Work/Price.

14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).

17. All welding.

18. Masonry Steel.

19. Reinforcing for precast concrete items.

ok LN
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20.
1.
22.
23.

24.
25:

26.
27
28.
29.
30.
31.

Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).

All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
Diaphragm dowels or bolts required for precast members.

Protection of exposed steel for future construction.

Overtime premiums and/or shift work.

Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

Removal of incidental wire clippings on any and all elements.

Drilling and grouting of anything existing.

GENERAL CONDITIONS

i

2.

10.

17

13.

Contractor’s acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance, or signing and returning this offer.

LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services
for all costs and loss of profit.

The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services:

A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and
Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E), and as required, adequate
electrical power and compressed air (90 PSI Min.).

B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and
storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or
hoisted.

C. Adequate areas for staging, storage, and pre-assembly of materials.

D. Level site with area for rebar to be safely offloaded from trucks.

E. All guy wires, bracing, rigging, etc. to set rebar, and maintenance of such.

Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10)
days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel
Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to
Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce
retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment
shall be made not later than 35 days from date LA Steel Services has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed
work of LA Steel Services, timely payments are not made to LA Steel Services.

All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater; and all costs of collection, including a reasonable attorney’s fee, shall be paid by Contractor as prescribed by Section 7108.5
of the California Business and Professions Code.

No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra
work or suitably stored materials, or to void Subcontractor’s right to file a lien, stop notice, and/or claim on its behalf.

Neither party will have the right of set-off against the other party for any reason.

. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by

Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event
upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between
the parties prior to services being provided.
Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours

3



14.

15.

16.
17.
18.

19.

20.

21

23.

25.

26.

27

28.

29

31.

shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are
per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be
behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for
subcontractor's account.
LA Steel Services will indemnify, defend and save harmless Contractor and Contractor’s customer from LA Steel Services'
proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work
itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed
by LA Steel Services. Subcontractor will name Contractor and Contractor’s customer as additional insured on Subcontractor's
insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional
insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor’'s
customer only.
LA Steel Services carries the following insurance coverage's.
General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General
Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops
Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50,000.
Workers Compensation: Carrier: Zurich Insurance Company, Statutory includes Employers Liability.
Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties,
or obligations at its Headquarters Office.
Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of
submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,
including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor’s responsibility.
The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents
and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the
Contractor for unexcused delays to the extent actually caused by Subcontractor.
Splices in reinforcing bars and/or construction joint dowels for Contractor’s convenience shall be for Contractor’'s account. Also splices
required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at
that particular location shall be for Contractor's account.
LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for
pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel
Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel
within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed
unless prior approval has been granted.
Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard
blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically
included in Scope of Work/Price or by additive quote.
Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies
and accessories as needed for the project.
Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all
work below grade and shall be maintained in place until all work below grade is complete. |f above ramps are not provided, all cost for
equivalent service shall be for Contractors account.
Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely performed.
Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting
and placing steel.

. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by

contractor and not used promptly.

Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies
regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables
and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is
not limited to: chokers, shackles, spreader bars, efc....). Prior to hoisting support being removed, Contractor to inspect, approve
compliance with temporary support system plan, and accept work.



Accepted this day of

, 20

LA Steel Services

By: Zickand Rabay
Richard Rabay
Its: Vice President
Title

Contractor:

by:

Its:

Title



Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 42683

Firm ID 42683

DBA Name LA STEEL SERVICES, INC.
Firm Name LA STEEL SERVICES, INC.
Address

; 1760 CALIFORNIA AVENUE
Linel
Address
Line2
City CORONA
State CA

Zip Codel 02881

Zip Code2 3397

Mailing

Address

Linel

Mailing

Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail lee.albright@L Asteelservices.com
Contact NameLEE ALBRIGHT

Area Code 951

Phone

Number 393-2013

Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

951

751-5048

Wed Nov 07 14:35:49 PST 2018



Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 15; 19: 30; 33; 36: 37; 42; 56!

Districts 05;06;07;08;11; 12;

DBE NAICS 238120;

ACDBE

NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-DE-0102.13 (NEW 05/2015)
e

Contract No.
08-388524

Name of DBE Bus'ness:
Alluvion Biological Consulting

Name of DBE Representative

DBE Certification Number:
42030

Name of Bidder:
SEMA Construction

Name af prime contractor if different from the bidder

Name of representative of bidder or prime contractor:

Eric Stepien
Date:
11/7/2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided* Amount (5}
20 CONTRACTOR SUPPUED BIOLOGIST (DAY) $ 77,600.00
1§ 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of gt $ 77,600.00

the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above If the bidder is awarded the contract, my
s will enter into a contractual agreement with the bidder or prime contractor
to perform
he type and dollar amount of wark shown on the DBE commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

e

iéme of DBE's authorized representative:
Jenerro Lockhart
Printed name of OBE's authorized representative

President
Title of DBE's authorized representative

10/7/18

|oate:

ADA Noti For individuals with sansory disabilities, this document is available in aernate formats. For alternate format Information, contact the Forms Management Uit at [916) 245
otice 1233, TTY 711, or write to records and Forms Management, 1120 N Street, MS-89, Sacramanto, CA 95814.

Contract No.
2

08-388524



Alluvion Biological Consulting is presenting this cost proposal to provide DBE support

Alluvion Biological Consulting
2001 3rd Street, Ste B, Riverside CA 92507

DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119
BID PROPOSAL
DBE Quote for Caltrans 08-388524 Replace bridge rails and approach rails in
San Bernardino County (revised 11/7/18)

p

K

l/

on Caltrans 08-388524 Replace bridge rails and approach rails. Alluvion Biological

Consulting is submitting this quote to bid of the following line items:

General Construction
Monitoring During
Nesting Season Daily

General Construction
Monitoring Outside of
Nesting Season Weekly

Submit an initial
monitoring report as an
linformational submittal
within 24 hours after
starting grounddisturbing
activities.

Submit a biological
resource incident report
within 12 hours of the
incident.

Submit a final monitoring
report no later than 20
days after completion of
the project. If the report
requires

efforts up to two
days.

Assume one
contractor
biologists for daily
to monitor for
regulated species
during nesting
season and once per
week outside of
nesting season.
Assume $800 per
biologist per day
per biologist.

Assume preparation
of initial monitoring
report included
with monitoring.

Assume incident
reports included
with monitoring.

Spec Section Description Assumptions Unit Number Costper Total Cost
Unit

20 |146001 |Survey the job lﬁfH\ﬂiRACTOR-SUPPLIED BIOLOG|8T (DAY)97 $ 800 $77,600
regulated species and Assume
submit a preconstruction |[preconstruction
survey report within 7 surveys for

Contractor days before regulated species.

Biologist starting work. Assume 2 biologist

Monitor needed for these




revisions, the Department [Assume final report
provides comments. will take up to 5
Submit a revised report |working days to
within 7 days of receiving [compete.
comments.

And other related
services under this scope.

We trust that this quote a sufficient information for your needs. If there are any questions please
contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting

Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030




Back To Query Form

Search Returned 1 Records Wed Nov 07 14:11:18 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 42030

Firm ID 42030

DBA Name ALLUVION BIOLOGICAL CONSUTLING
Firm Name
Address
Linel
Address
Line2

City ALAMEDA

State CA

Zip Codel 94502

Zip Code2

Mailing

Address

Linel

Mailing

Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail jenerro.lockhart@alluvionbc.com
Contact NameJENERRO D. LOCKHART
Area Code 925

Phone

1151 HARBOR BAY PARKWAY, SUITE 206A

Natabior 989-7900
Extension

Alt Area

Code 510

Alt Phone

Niabier 306-2058
Extension

Fax Area

Code 510

Fax Phone 373-2253

Number



Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;

Districts 00;
DBE NAICS 541620;
ACDBE

NAICS

C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL;

Work Codes (8792 Environmental - Biological Studies; C8793 Environmental - Environmental
Impact Assessment;

Licenses

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

e

Contract No.:

08-388524

Name of DBE Business:

ACE Fence Company

Name of DBE Representative

America Tang

DBE Certification Number.

34153

Name of Bidder:

SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Eric Stepien

Date:

11/7/2018

Bld item number Htem of work and description of senvices 1o be subcontracted or materials to be provided® Amount {3)

19 TREATED WOOOD WASTE (PARTIAL) ] 7,550.00
47 IBUMD RAIUNG DELINEATORS $ 1,215.00
55 |MIDWEST GUARDRAIL SYSTEM [STEEL POST) $ 39,200.00
57 TRANSITION RAILING {TYPE W8-31) $ 25,800.00
58 END ANCHOR ASSEMBLY (TYPE 5FT) H 900.00
59 ALTERNATIVE CRASH CUSHION $ 83,600.00
61 REMOVE GUARDRAIL s 9,790.00

Ui 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of Lo s 157,955.00

the item to be perfarmed or furnished.

As an authorized representative of a certified d'sadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder Is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dallar amount of work shown on the DBE commitment form.

| certify under penalty of perjury that the foregoing is true and correct

Tt
- PrenA. 7 ang
|Signature of DBE's authorized
America Tang
Printed name of DBE's authorized representative

esentative:

Secretary
Title of DBE's authorized representative:
11/7/18
Date:
ADA Notice For individuals with sensory disabilities, this ds is avallable in al fermats. For alt format infor centact the Forms Managemant Unit at (916) 445-

Contract No.
2

1233, TTY 711, or write to records and Forms Management, 1120 N Street, MS-83, Sscramento, CA 95814

08-388524



11/07/2018 WED 13:01 FAX +--+ SEMA Construction f001/001

2% ACE FENCE COMPANY v
,‘ I 727 GLENDORA AVENUE, LA PUENTE, CA 91744 _\//
" PHONE (626) 333-0727 * FAX (626) 333-7543
(‘ CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
, "Awarded Minority Contractor of the Year by the City of Los Angelas for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"
FAX QUOTE
TO . General Contractors ATTN :_Estimator
FAX # 3 DATE : 11/06/18
FROM : Michael Abanilla PAGES . 1

PROJECT : CADOT Replace Bridge Rails and Approach Rails (Contract No. 0B-388524)
From 0.2 Mile South to 0.1 Mile North of City Creek Bridge and From 0.3 Mile South to 0.1 Mile North of East Fork
Clty Creek Bridge, In San Bernardino Co., CA

BID DATE : 11/07/18 2:00 P.M.

SPECS . per 2015 CALTRANS Plans & Specs ADDENDUM: 1 &2

ITEM DESCRIPTIQON Unit Qty Unit Price Amount

Proposal as follows:

19 TREATED WOOD WASTE (PARTIAL) LB 7,650

$ 1.00 $ 7,550.00

47  GUARD RAILING DELINEATOR EA - 4500 $ 1,215.00
55  MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 850 § 4600 $  36,100.00
57  TRANSITION RAILING (TYPE WB-31) EA 6 $ 430000 $ 2580000
58  END ANCHOR ASSEMBLY (TYPE SFT) EA 1 § 90000 §$ 800.00
59  ALTERNATIVE CRASH CUSHION EA 2 § 4180000 $  B3,600.00
61  REMOVE GUARDRAIL LF 80 § 11.00 § 9,790.00
TOTAL BID AMOUNT:  § __ 167.855.00

ITEM # 57 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
ITEM # 59 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY QTHERS,

THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF ESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT,
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.
EXCLUDE: BELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR GONCRETE OR ANY CONCRETE WORKS;
RE-BARS; FORMWORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF F! ENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW &
EXTRA SOIL. FOR BACKFILL; GRADING: STAKING & LAY-OUT; ROCK DRILLING, CONC. CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR ORJ
ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES: MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY
LINES; FENCE GROLNDING; ENGINEERING OR STRUCTURAL CALCULATIONS: SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION &
TESTING; BOND COST: SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES
DUST CONTROL,; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECT ION; TRAFFIC CONTROL, LIGHTING & SIGNS: FLAGMEN; LANE CLOSURE;
HAULING OF SPOILS (spoils from our excavation are lo be scatlered In the Immadiata vicinity of our wark, relocalion of spoils will be consldarad a change order)
INSURANCE: GENERAL LIABILITY - § 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMQBILE - § 1,000,000; WORKMAN COMPENSATION - $ 1,000,000.
QCIP / CCIPF PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE # A, B & C-13 # 996577, EXP. 9-30-2020, DIR Registration #1000004092, DBE #34153 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 08-388524 quote.xls



Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 34153

Firm ID 34153

DBA Name ACE FENCE COMPANY
Firm Name AZ CONSTRUCTION INC.
Adijress 727 N. GLENDORA AVENUE
Linel

Address

Line2

City LA PUENTE

State CA

Zip Codel 91744

Zip Code2

Mailing

Address

Linel

Mailing

Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification

Type

EMail Moronia@acefencecompany.com
Contact NameAMERICA TANG

Area Code 626

Yeug 333-0727

Number

Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone

Number

DBE

626

333-7843

Wed Nov 07 14:02:44 PST 2018



Agency Name CITY OF LOS ANGELES
Counties 00;

Districts 00;

DBE NAICS 237310; 237990;

ACDBE

NAICS

Work Codes C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER;
C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;

Li A General Engineering Contractor; B General Building Contractor; C13 Fencing

icenses

Contractor;

Trucks

Gender E

Ethnicity ASIAN PACIFIC
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:
08-388524

Name of DBE Business:
Maneri Traffic Control

Name of DBE Representative:

N mg

DBE Certification Number:
38078

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Eric Stepien

Date:

11/7/2018

8id item number Item of work and description of services to be subcontracted or materials to be provided" Amount ($)

2 CONSTRUCTION AREA SIGNS $ 22,900.00
3 TRAFFIC CONTROL SYSTEM $ 63,500.00
6 CHANNELIZER (SURFACE MOUNTED) $ 5,040.00
7 TEMPORARY SIGNAL SYSTEM $ 129,600.00
8 RETROREFLECTIVE SHEETING (TYPE XI) FOR CAS $ 2,212.00
] PORTABLE CHANGEABLE MESSAGE SIGNS $ 7,650.00
19 TREATED WOOD WASTE (PARTIAL) - SIGNS $ 491.00
49 REMOVE ROADSIDE SIGN $ 2,340.00
50 RESET MARKER $ 585.00
51 RESET ROADSIDE SIGN $ 1,050.00

'1f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion Yo SEE NEXT PAGE

of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dollar amount of work shown on the DBE commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DB re, tative:

Printed name of DBE's authorized representative:

0Ty Geme

Title of DBE's authorized representative:

e N

Date: I

TIMATIL- ASsT

this di is

ADA Notlce For individuals with sensory di

it formats. For alts format Information, contact the Forms Management Unit at (916)

445-1233, TTY 711, or write to records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814,

Contract No. 08-388524




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:
08-388524

Name of DBE Business:
Maneri Traffic Control

Name of DBE Representative:

[ Va TN 1P
;78 T

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Eric Stepien
Date:
11/7/2018
Bid item number item of work and description of services to be subcontracted or materials to be provided* Amount ($}
52 FURNISH SINGLE SHEET ALUMINUM PANEL S 1,436.00
53 |ROADSIDE SIGN - ONE POST s 4,830,00
54 | RETROREFLECTIVE SHEETING (TYPE X)) $ 316.00
Yif 100% of an item is not to be performed or furnished by the DBE, describe the exact portion T $ 242,350.00

of the item to be performed or furnished.

|As an authorized representative of a certificd disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
Ito perform

the type and dollar amount of work shown on the DBE commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's m

Printed name of DBE's authorized representative:

onvy (eme

Title of DBE's authorized representative:

mwmemmW
Date: hlg 18

ADA Notice ™ Yo

this document is available in alternate formats. For alternate format information, contact the Forms Management Unit st (916)

445-1233, TTY 711, or write to records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 08-388524



Nov 06 18, 12:03p Maneri Taffic Control Inc 9516955105 p.1

Vi RS

MANERI TRAFFIC CONTROL, INC.
SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER ATTN: ESTIMATOR
PROJECT 08-388524
BID DATE 11/07/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE $22,900.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3 $27,500.00

*EXITEM #2 INCLUDES (4) C47C FUNDING SIGNS, CS-1 STAGE 1 & 2 SIGNS, CS-2 STAGE 3 & 4 SIGNS &
THQ-2 TRAFFIC HANDLING SIGNS***DOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR
INSTALLATION OF LAMINATED WOOD BOX POSTS***

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 $1,580.00
MILES (1-8 HOURS)

ITEM#6__ | $42.00EA ~ % $2004 = % <. 090~

ITEM #8 $295¢ v €bO = & 2212 —

ITEM #9 $850.00 EA PER MONTH PLUS DELIVERY & PICK UP FEES (SEEPG2) Vx 4 2 3% &, b50. ~

ITEM #10 $395.00 EA 7

ITEM #12 $2,650.00 EA*TRAFFIX TL3 SLED*INCLUDES DELIVERY, INSTALL & PICK UP*CONTRACTOR TO
SUPPLY WATER

ITEM#49 [$19500 17 = $72.340
ITEM#50 [$19500 ¥ 2 = & 5%6
ITEM#51 [$35000 x 3% = &)\, 050
ITEM#52 [$1795 <0 = M\,Y3
ITEM #53 $34500 x\9d = 4 y [2)
ITEM#54 [$395 vy %0 = 4 3\p

D% 444

PAa—- ot Wrle e 12:Bom 4 \ py eor g( @ T WBpead WODY wisTE

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY
MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Tty Maneri

C QUOTE STI TIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION,
AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES,
RELOCATION, OR REPLACEMENTS.
ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE
DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE $1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE
COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLA STIC COVERS FOR
STANDARD DETOUR PACKAGES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2°X4’ PLYWOOD COVERS ARE $10 EA FOR
STANDARD DETOUR PACKA GES DURING INITIAL INSTALL) ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED
TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY
SALE PROVIDED MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.IF PRIME CONTRACTOR CHOOSES TO
ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE
PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING
IN/CANCELLING CLOSURES THROUGH TMC.

4949 2N0 STREET _ - 4134 /CONTRACTOR LICENSE #1017741
FALLBROOK,CA 92028 =/, . 47 150 /(Du X 20sH= b3 90 DIR # 1000043135
0:951-695-5104 ?l 2= -~ f DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY



Nov 06 18, 12:03p Maneri Taffic Control Inc 9516955105 p.2

MANERI TRAFFIC CONTROL, INC.

INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

BID DATE 11707718
PROJECT 08388524
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,580.00 43—%
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1.880.00 M4 2|30,
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2.450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) $990,00
ADDITIONAL LABORER (1-8 HOURS) $690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $990.00
| OVERTIME: (AFTER 8 HOUR SHIFT)
+  HOURLY RATE PER LABORER w2 82507 ] $125.00
WEEKEND RATE; (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**
*  RATEPER LABORER | $350.00
 CANCELLATION: IN TOWN)
+ 4 HOURS PRIOR TO SHOW UP NO CHARGE
+ DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
+  DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)
+  LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) | $90 00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**
RAMP NOTIFICATION SIGN (EACH) ] $250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)
»  DAILY $325.00
*  WEEKLY $990.00
+  MONTHLY $3.100.00
*  DELIVERY $200.00
+ PICK-UP $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)
«  DAILY $185.00
©  WEEKLY $400.00
«  MONTHLY $850.00
+  DELIVERY EACH PCMS $100.00
- PICK-UP EACH PCMS $100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
© DAILY $50.00
« WEEKLY $185.00
2 AVINSIN L 1111 ¢JJ°- o0
< DELIVERY EACH ARROWBOARD $100.00
«  PICK-UP EACH ARROWBOARD $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)
+  DAILY $75.00
+  WEEKLY $200.00
+  MONTHLY $500.00
« DELIVERY EACH LIGHTOWER $100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ne STREET CONTRACTOR LICENSE#1017741
FALLBROOK, CA 92028 DIR #1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY



Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 38078

Firm ID
DBA Name
Firm Name
Address
Linel
Address
Line2

City

State

Zip Codel
Zip Code2
Mailing
Address
Linel
Mailing
Address
Line2

38078
MANERI TRAFFIC CONTROL
MTC

47423 RAINBOW CANYON RD

TEMECULA
CA
92592

4949 2ND STREET

Mailing City RAINBOW
Mailing State CA
Mailing Zip 92028

Codel

Mailing Zip

Code2

Certification

Type
EMail

DBE

oavila@maneritrafficcontrol.com

Contact NameMARIA MANERI

Area Code
Phone
Number
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

951
695-5104

951

695-5105

Wed Nov 07 14:41:59 PST 2018



Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01;13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 04;05;07; 08; 11; 12;

DBE NAICS 238990; 532411; 561990;

ACDBE

NAICS

Wk Codes (C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200
CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

Eiainia C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor; C61
Limited Specialty Contractor; D42 Sign Installation;

Trucks

Gender M

Ethnicity HISPANIC
Firm Type DBE

Back To Query Form
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L/trans: ENED

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
FROM 0.2 MILE SOUTH TO 0.1 MILE
NORTH OF CITY CREEK BRIDGE AND
FROM 0.3 MILE SOUTH TO 0.1 MILE
NORTH OF EAST CITY CREEK BRIDGE

In District 08 On Route 330

Under
Notice to Bidders and Special Provisions dated October 1, 2018 Standard Specifications dated 2015
Project plans approved June 4, 2018 Standard Plans dated 2015
Applicable to

Bids open Wednesday, November 7, 2018 Dated October 1, 2018



Electronic Bid book dated October 1, 2018
Identified by
Contract No. 08-388524
08-SBd-330-32.3/32.6, 33.4/33.8
Project ID 0812000124

Federal-Aid Project
ACSB1ST-S330(012)E

Bids open Wednesday, November 7, 2018 Dated October 1, 2018
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After printing this label:
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1. Use the 'Print’ button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.
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3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

No3NaL
RETH

SN SS.I.V‘J'._SI‘» Q3LINN

06526 Y0

43aN3S T

Q03N OIY 0692y
INATO HSOP
VLNH-QI NIDIYO

309 ONI ‘NOILONYLSNOD YIS
8100} -LOMLOV
0092-L29 (c0g)

81 AONBO 31¥Q dIHS

0¥0vLINIZ6096¢6 -OYD

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in
additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not
be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation,
unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx
Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit,

attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the

authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry,
precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current

FedEx Service Guide.

https://www.fedex.com/shipping/shipAction.handle?method=doContinue
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